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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

TYPE OF CONTRACT - ITEMS BEING ACQUIRED

This is a Cost Plus Award Fee (CPAF) type contract for the Liquid Waste (LW) Program
at Savannah River Site (SRS). The Contractor shall furnish all personnel, facilities,
equipment, material, supplies, and services (except as may be expressly set forth in this
contract as furnished by the Government) and otherwise do all things necessary for, or
incident to, the performance of work as described in Section C, Statement of Work

(SOW).

Performance under this contract shall be subject to the availability of funds from which
payment for contract purposes can be made. Therefore, funding is subject to change
based on actual appropriations and actual award date of the contract. Such funds will be
provided for all allowable and allocable billings for cost and fee.

ESTIMATED COST AND AWARD FEE
(a) Three Month Transition Period

(1) Total Estimated Cost — The total estimated cost for the transition period of the
contract, April 1, 2008, to June 30, 2008, is $

(2) Award Fee — The total available award fee for the transition period of the
contract is $ 0.

(b) Six Year Basic Term of the Contract

(1) Total Estimated Cost — The total estimated cost for the basic term of the
contract, July 1, 2008, to June 30, 2014, is $

(2) Award Fee — The total available award fee for the basic term of the contract is

$

(c) Option 1 —2-Year Option Period

(1) Total Estimated Cost — The total estimated cost for the 2-year option for the
period July 1, 2014, to June 30, 2016, is $

(2) Award Fee — The total available award fee for Option 1 is $

(d) Option 2 — Operation of Salt Waste Processing Facility (SWPF) During Basic Term

(1) Total Estimated Cost — The total estimated cost for operation of SWPF for the
period October 1, 2012, to June 30, 2014, is $
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(2) Award Fee — The total available award fee for Option 2 is $

Option 3 — Operation of SWPF During 2-Year Option Period

(1) Total Estimated Cost — The total estimated cost for operation of SWPF for the
period July 1, 2014, to June 30, 2016, is $

(2) Award Fee — The total available award fee for Option 3 is $

For the Basic Term and all Options there is no base fee amount. Award fee may be
earned in accordance with the terms of this section and the clause in section H
entitled “Performance Evaluation and Measurement Plan.” The amount of the total
available fee earned shall be made upon the unilateral determination of DOE’s Fee
Determination Official (FDO). The unilateral decision is made solely at the
discretion of the FDO. This determination shall be based upon the FDO’s
evaluation of the Contractor’s performance as measured against the evaluation
criteria set forth in the Performance Evaluation and Measurement Plan (PEMP).
There shall be no fee earned for transition activities.

There shall be no adjustment in the amount of the total available award fee due to
differences between the estimated cost of the performance of the work and the
actual cost of performance of the work. The total available award fee is subject to
adjustment only under the provisions of the clause in Section I entitled, “Changes —
Cost Reimbursement” or other applicable contract provisions. Should the total
anticipated funding change by 10%, the Government and Contractor may enter into
negotiations in accordance with the Changes Clause.

Table B.1 -- Anticipated Funding Profile for the Liquid Waste Contract ($M)

Fiscal Year
2008 | 2009 | 2010 | 2011 | 2012 | 2013 | 2014 | 2015 | 2016 | TOTAL

Basic Term

(F)‘g;‘ri:t‘f) EM $150 | $500 | $500 | $500 | $500 | $500 | $350 $3,000
(PBS 14C)*

Option 1 $150 | $500 | $350 | $1,000
Option 2 TBD | TBD TBD
Option 3 TBD | TBD | TBD | TBD

* Plutonium Vitrification (Pu Vit) funding is not included in the above table but
will be identified in the final RFP.

Table B.1 provides the Government’s good faith estimate as of the date of the
solicitation of future available funding. This funding profile is not a guarantee of
available funds. Actual funding may be greater or less than these estimates. There
is no commitment by DOE to request funds equivalent to this funding profile.
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Available funds depend on Congressional appropriations and priorities within the
DOE.

(h) If the Contractor is a consortium, joint venture, or other teaming arrangement, the
fee earned may be distributed by the Contractor among the teaming members, as it
deems appropriate. Separate additional subcontractor fee for teaming members
shall not be considered an allowable cost under the contract. If a separate
subcontractor, supplier, or lower-tier subcontractor is a wholly owned, majority
owned, or affiliate of any teaming member, any fee or profit earned by such entity
shall not be considered an allowable cost under this contract unless approved by the
CO. The subcontractor fee restriction described herein does not apply to members
of the Contractor’s team that are: (1) small business(es); (2) Protégé firms as part of
an approved Mentor-Protégé relationship under the Section H Clause entitled,
Mentor-Protégé Program; (3) subcontractors under a competitively awarded firm-
fixed price or firm-fixed unit price subcontract; or (4) commercial items as defined
in FAR Subpart 2.1, Definitions of Words and Terms.

(i) Earned fee will be paid semi-annually based on the FDO’s unilateral assessment of
performance in accordance with the PEMP and Contract Performance Baseline. No
earned fee will be paid until the Contract Performance Baseline is approved by the
CO in accordance with the clause in Section H, entitled “Project Control Systems
and Reporting Requirements.” There will be no payment of provisional fee unless
approved by the CO. Earned fee will be invoiced consistent with Section G.

() The Contractor may be required to perform certain activities related to the
Radiological Assistance Program (RAP). Costs for the RAP are separately funded
by the National Nuclear Security Administration (NNSA). If any such activities are
required to be performed by the Contractor, the CO will provide direction and
authorization pursuant to the clause in Section I entitled “Changes — Cost
Reimbursement.” The Contractor will earn no additional fee for RAP activities.
The estimated cost and funding specified above does not include RAP activities.

(k) Estimated costs and anticipated funding for the following activities are not included
in the estimated costs specified in paragraphs B.2 (a)-(b) and the anticipated
funding profile specified in Table B.1 in paragraph B.2 (f). If any such activities
are directed by the CO, any adjustment to the total estimated cost or total available
award fee is subject to the provisions of the clause in Section I entitled “Changes —
Cost Reimbursement.”

(1) Interface coordination, support, and operation of additional buildings under
Glass Waste Storage Facilities Operations (C.1.3.2) and Canister Shipping
Facility (C.1.3.3).
B.3 LIMITATION ON FEE

Total Available Fee under this Contract shall not exceed 10% of Total Estimated
Contract Cost.
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B.4 LIMITATION OF FUNDS

(a)

(b)

Pursuant to the FAR clause 52.232-22, entitled "Limitation of Funds," the total
amount of incremental funding allotted to this contract is $STBD. It is estimated that
this amount is sufficient to cover performance through TBD.

Financial Plans — Cost and Commitment Limitations. Funding is provided to the
Contractor through a Contract Modification issued by the CO. The Contractor shall
comply with DOE-SR issued direction which establishes appropriation obligational
control levels (i.e., an upper limit on incurred obligations or expenditures) in the
performance of this contract.

B-4



